ADDENDUM NO. 2
REQUEST FOR PROPOSAL
#20-21-002
“Buck Mountain Communications Tower”

1. Change in Response Due Date: The Response due date has been changed from August
5t to September 8th, 2020 at 2:00 pm MT. The original Sequence of Events” dates in the
original RFP, page 5; Il; A” have been changed accordingly.

A. SEQUENCE OF EVENTS
The Procurement Manager will make every effort to adhere to the following schedule:

Action Responsibility Date
Submission of Proposal Potential Offeror (PO) | 9/8/20 by 2:00 pm
Proposal Evaluation Evaluation Committee | 9/8/2020 2:30 pm
Approval of BOCC/ Contract award* | Approval of BOCC/ 9/15/2020
Notification of Finalists PM 9/16/2020
Contract Negotiations Winner/County 9/25/2020 TBD
Protest Deadline Offerors October 1st, 2020
Start Performance Winner October 2nd, 2020

*Contract award is subject to approval of the Board of County Commissioners.

4. Construction Plans:
a. The request for a “concrete” structure has been changed to a “fiberglass aggregate”
exterior being acceptable due to the location of the site.
b. The Shelter must have a “Ice Shield Canopy” installed.
c. No gravel at the base of the site, keep terrain natural.

5. Survey: The County will provide a survey.

6. Antennas clarifications: Brackets will be at 110 ft with 3 antennas up and 3 antennas
down. Antennas and hardware will be supplied by the County.

7. The Generator housing does not have to be housed in its own structure. As long as it is
as is the example
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Toni Foligno, Chief Purchasing Officer Date:

Please acknowledge receipt of Addendum by email to tfoligno@lincolncountynm.gov
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